STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No.1 DATED 07-13-2021

DATE Al;ID time oF BID opENING:  JULY 20, 2021 AT 2:00 PM

CONTRACTID C204372
WBS 40212.3.1, 40212.3.2

FEDERAL-AID NO. BRSTP-1335(4), STATE FUNDED

COUNTY CARTERET

T.1.P. NO. B-4863

MILES 0.853

ROUTE NO. IR 1335

LOCATION BRIDGE #73 AND #96 OVER THE STRAITS AT HARKERS ISLAND ON

SR-1335 (ISLAND RD).

TYPEOF WORK  GRADING, DRAINAGE, PAVING, AND STRUCTURES.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED [N CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD,
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING TRE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO 1S AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED
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SPECIALTY ITEMS:
(7-195)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2018 Standard Specifications).

Line # Description
42-53 Guardrail
54 Fencing
58-65 Signing
77, 80 Long-Life Pavement Markings
81 Permanent Pavement Markers
82-108,110- Erosion Control
112
109 Reforestation
FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 7-20-21) 109-8 SP1 Gi43

Revise the 2018 Standard Specifications as follows:
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ [number] per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton  0.90 or 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton  0.90 or 2.90
Asphalt Concrete Surface Course, Type Gal/Ton  0.90 or 2.90
Open-Graded Asphalt Friction Course Gal/Ton  0.90 or 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton  0.90 or 2.90
Sand Asphalt Surface Course, Type Gal/Ton  0.90 or 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__ " Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link:

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
-pdf
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Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on
the Fuel Usage Factor Adjustment Form. The selected fuel factor for each asphalt item will
remain in effect for the duration of the contract.

Failure to complete the Fue! Usage Factor Adjustment Form will result in using 2.90 gallons per
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above. The contractor will
not be permitted to change the Fuel Usage Factor after the bids are submitted.

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-13-19) 1082 SP1GS8

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Doliar Value)
2022 (7/01/21 - 6/30/22) 30% of Total Amount Bid
2023 (7/01/22 - 6/30/23) 33% of Total Amount Bid
2024 (7/01/23 - 6/30/24) 25% of Total Amount Bid
2025 (7/01/24 - 6/30/25) 12% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

DISADVANTAGED BUSINESS ENTERPRISE:
(10-16-07)(Rev. 12-17-19) 102-15()) SPI G61

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in
whole or in part with Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to
meet the DBE goal. No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet
the DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for
a previously committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater
than the advertised contract goal.

DBE Goal - A portion of the total confract, expressed as a percentage, that is to be performed by
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business
Enterprise through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed DBE participation along with a listing of the committed
DBE firms.
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be needed for protection of rare or unique resources or where special environmental conditions
exist at the site which have led to additional requirements being placed in the DWQ’s 401
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a
DOT Reclamation Plan’s Environmental Assessment for the specific site. Should the Contractor
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental
conditions, Tier Il Methods may be required by regulators on a case by case basis per supplemental
agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan
and develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface
water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

AWARD OF CONTRACT:
Revise the 2018 Standard Specifications as follows:

Page 1-23, Subarticle 103-4 (A) General, first paragraph, replace the 3™ and 4' sentences
with the following:

Where award is to be made, the notice of award will be issued within 60 days after the opening of
bids or upon issuance of any necessary debt instrument, whichever is later, but not to exceed 120
days; except with the consent of the lowest responsible bidder the decision to award the contract
to such bidder may be delayed for as long a time as may be agreed upon by the Department and
such bidder. In the absence of such agreement, the lowest responsible bidder may withdraw his
bid at the expiration of 120 days without penalty if no notice of award has been issued.

NOTE TO CONTRACTOR:

The Contractor shall not utilize the boat ramp, fishing pier, or public beach access as a parking or
staging area. —
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CONSTRUCTION, MAINTENANCE AND REMOVAL (SPECIAL)
OF TEMPORARY ACCESS AT STATION 34+75.00 -L-

1.0 GENERAL

2.0

3.0

Construct, maintain, and remove the temporary access required to provide the working area
necessary for construction of the new bridge, construction of the temporary detour
structure, or for the removal of an existing bridge, as applicable. Temporary access may
involve the use of a work bridge, barge, or other methods; however, all types of temporary
access are required to meet the requirements of all permits, the Standard Specifications, and
this Special Provision. If differences exist between permit conditions, the most stringent
shall be adhered to.

TEMPORARY WORK BRIDGE

At the contractor’s option, construction of a temporary work bridge within the limits shown
on the plans is permitted. The temporary work bridge shall have a minimum span length of
20 feet. Submit details of the temporary work bridge to the Engineer prior to constructing
the work bridge to ensure conformance with the plans and all permits. Completely remove
the temporary bridge prior to final acceptance or as otherwise required by the permits.

BASIS OF PAYMENT

The lump sum price bid for “Construction, Maintenance and Removal of Temporary
Access at Station 34+75.00 -L-" will be full compensation for the above work, or other
methods of access, including all material, work bridge components, equipment, tools, labor,
disposal, and incidentals necessary to complete the work.

STEEL REINFORCED ELASTOMERIC BEARINGS (6-22-16)

The 2018 Standard Specifications shall be revised as follows:
In Section 1079-2(A) — Elastomeric Bearings add the following after the second
paragraph: ‘

Internal holding pins are required for all shim plates when the contract plans indicate the
structure contains the necessary corrosion protection for a corrosive site.

Repair laminated (reinforced) bearing pads utilizing external holding pins via
vulcanization. Submit product data for repair material and a detailed application
procedure to the Materials and Tests Unit for approval before use and annually thereafter.
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County : Carteret

Line Item Number Sec Description Quantity Unit Cost Amount
# #

ROADWAY ITEMS

0001  0060100000-N 800  MOBILIZATION Lump Sum LS.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum LS.
0003  0036000000-E 225 UNDERCUT EXCAVATION 900

cY
0004  0043000000-N 226 GRADING Lump Sum LS.
0005 0050000000-E 226 SUPPLEMENTARY GLEARING & GRUB- 1
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 20
oY
0007  0194000000-E 265 SELECT GRANULAR MATERIAL, 1,450
CLASS {I oy
0008  0196000000-E 270  GEOTEXTILE FOR SOIL STABILIZA- 1,125
TION sy
0009 0199000000-E SP  TEMPORARY SHORING 1,130
SF
001C  0223000000-E 275 ROCK PLATING 223
sY
0011 0241000000-E SP GENERIC GRADING ITEM 2,850
NONWOVEN GEOTEXTILE sy
0012 0313000000-E 300 FOUNDATION CONDITIONING MATE- 80
RIAL, MINOR STRUCTURES TON
0013 0320000000-E' 300 FOUNDATION CONDITIONING GEO- 230
TEXTILE sy
0014  0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV 684
LF
0015 1077000000-E SP  #57 STONE 1,135
TON
0016  1099500000-F 505 SHALLOW UNDERCUT 125
oY
0017 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 250
TION TON
0018  1111000000-E SP  CLASS IV AGGREGATE STABILIZA- 200
TION TON
0019 1121000000-E 520 AGGREGATE BASE COURSE 1,220

TON
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County: Carteret
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0020 12200G0000-E 545 INCIDENTAL STONE BASE 50
TON
0021 12750C0000-E 600 PRIME COAT 648
GAL
0022 1297000000-E 607 MILLING ASPHALT PAVEMENT, ***" 480
DEPTH sY
(1-142™)
0023 1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" 840
TO wkAkkkl) SY
(0" TO 31
Q024  1330000000-E 607 INCIDENTAL MILLING 180
sY
0025 1491000000-E 6810 ASPHALT CONC BASE CQURSE, TYPE 860
B25.0C TON
0026 1503000000-E 610 ASPHALT CONC INTERMEDIATE 570
COURSE, TYPE 119.0C TON
0027 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 210
TYPE $8.5B TON
0028 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 1,140
TYPE $8.5C TON
0028  1375000000-E 620 ASPHALT BINDER FOR PLANT MIX 150
TON
0030 1890000000-N SP  GENERIC PAVING ITEM 18
PRECAST CONCRETE PARKING CURB EA
0031 2022000000-E 815 SUBDRAIN EXCAVATION 224
CY
0032  2026000000-E 815 GEOTEXTILE FOR SUBSURFACE 1,000
DRAINS sy
0033 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168
cY
0034 2044000000-E 8i5 &"PERFORATED SUBDRAIN PIPE 1,000
LF
0035 2070000000-N 815 SUBDRAIN PIPE QUTLET 2
EA
0036 2077000000-E 8i5 6" QUTLET PIPE 12
LF
0037 2236000000-N 840 MASONRY DRAINAGE STRUCTURES 8
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County : Carteret
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0038  23670C0000-N 840 FRAME WITH TWO GRATES, STD 8
840.29 EA
003¢  2396000000-N 840 FRAME WITH COVER, STD 840.54 2
EA
004G 2556000000-E 846 SHOULDER BERM GUTTER 346
LF
0041 2738100000-E SP GENERIC PAVING ITEM 13,104
PERMEABLE PAVERS SF
0042 3030000000-E 862 STEEL BEAM GUARDRAIL 725
LF
0043  3043000000-E 862 STEEL BEAM GUARDRAIL, SHOP 87.5
CURVED LF
0044  31450G0000-E 862 EXTRA LENGTH GUARDRAIL POST 22
' (**' STEEL) EA
(8%
0045  31500C0000-N 862 ADDITIONAL GUARDRAIL POSTS 5
EA
0046 3195000000-N 862 GUARDRAIL END UNITS, TYPE AT-1 2
EA
0047  3215000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 4
I . EA
0048  3287000000-N SP  GUARDRAIL END UNITS, TYPE TL-3 6
EA
0049  3360000000-E 8563 REMOVE EXISTING GUARDRAIL 1,175
LF
0050 338000C000-E 862 TEMPORARY STEEL BEAM GUARDRAIL 350
LF
0051 3382000000-E 862 TEMPORARY STEEL BEAM GUARDRAIL 50
(SHOP CURVED) LF
0052  3389150000-N SP  TEMPORARY GUARDRAIL END UNITS, 3
TYPE *hAkK EA
{TL-3)
0053 3436000000-N 862 GENERIC GUARDRAIL ITEM 1
TEMPORARY GUARDRAIL END UNITS, EA
TYPE AT-1
0054 3578000000-N SP  GENERIC FENCING ITEM g
STEEL BOLLARDS EA
0055 3635000000-E 876 RIP RAP, CLASS I 124

TON
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County : Carteret
Line Hem Number Sec Description Quantity Amount
# #
0056  3649000G00-E 876 RIP RAP, CLASS B a3
TON
0057  3656000C00-E 876 GEOTEXTILE FOR DRAINAGE 847
SY
0058 4025000000-E 901 CONTRACTOR FURNISHED, TYPE *** 12
SIGN SF
o)
0053  4025000000-E 901 CONTRACTOR FURNISHED, TYPE *** 70
SIGN SF
(E)
0080. 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 150
L.F
0061 4096000000-N 804 SIGN ERECTION, TYPE D 2
EA
0062  4102000000-N 904 SIGN ERECTION, TYPE E 11
EA
G063  4152000000-N 907 DISPOSAL OF SIGN SYSTEM, STEEL 2
BEAM EA
0064 4155000000-N 907  DISPOSAL OF SIGN SYSTEM, U- 2
CHANNEL EA
0065 4158000000-N 907 DISPOSAL OF SIGN SYSTEM, WOQD 17
EA
0066  4400060000-E 1110 WORK ZONE SIGNS (STATIONARY) 208
SF
0067 44G5000000-E 1110 WORK ZONE SIGNS (PORTABLE) 192
SF
0068 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 20
MOUNTED) SF
0069 4430000000-N 1130 DRUMS 270
EA
0070 4435000000-N 1135 CONES 10
EA
0071 4445000000-E 1145 BARRICADES (TYPE il1) 48
LF
0072  4455000000-N 1150 FLAGGER 72
DAY
0073  4465000000-N 1160 TEMPCRARY CRASH CUSHIONS 2
EA
Q074 4480000000-N 1165 TMA i
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Line {tem Number Sec Description Quantity Unit Cost Amount
# #
€075 4485000000-E 1170 PORTABLE CONCRETE BARRIER 220
LF
0076  4650000000-N 1251 TEMPORARY RAISED PAVEMENT 8¢
MARKERS EA
0077  4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 5,663
LINES (4", 90 MILS) LF
0078 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 61,094
4" L
0079  485000G000-E 1205 REMOVAL CF PAVEMENT MARKING 14,565
LINES (4") LF
0CB0  4890000000-E SP  GENERIC PAVEMENT MARKING ITEM 12,920
POLYUREA PAVEMENT MARKING LE
LINES, 4",
20 MILS (STANDARD GLASS BEADS)
0c81  4900000G000-N 12561 PERMANENT RAISED PAVEMENT 56
MARKERS EA
0082  600000C000-E 1605 TEMPORARY SILT FENCE 8,375
LF
0083  600600C000-E 1610 STONE FOR EROSION CONTROL, 190
CLASS A TON
0C84  600900C000-E 1610 STONE FOR EROSION CONTROL, 325
CLASS B TON
0085 601200C000-E 1610 SEDIMENT CONTROL STONE 180
TON
0086 6015000000-E 1615 TEMPORARY MULCHING 25
ACR
0087 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 100
LB
0088 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 0.5
ING TON
0088 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200
LF
0090 6029000000-E SP  SAFETY FENCE 7,750
LF
0091  6030000000-E 1630 SILT EXCAVATION 230
cY
0092 6036000000-E 1631 MATTING FOR EROSION CONTROL 3,170

8Y
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Line ltem Number Sec Description Quantity Unit Cost Amount
# #
0093 6037000000-E SP  COIR FIBER MAT 100
SY
0024  6042000000-E 1632 1/4"HARDWARE CLLOTH 400
LF
0085 6048000000-E SP  FLOATING TURBIDITY CURTAIN 8,700
Sy
0086 6071012000-E SP COIR FIBER WATTLE 430
LF
0087 6071014000-E SP  COIR FIBER WATTLE BARRIER 570
LF
0098 6071020000-E SP  POLYACRYLAMIDE (PAN) 175
LB
009g 6071030000-E 1640 COIR FIBER BAFFLE 75
‘ LF
0100 6084G00000-E 16680 SEEDING & MULCHING 1.5
ACR
0101  6087000000-F 1680 MOWING 0.8
ACR
0102  6090000000-E 1661 SEED FOR REPAIR SEEDING 50
LB
0103  6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25
TON
0104 6096000000-E 1652 SEED FOR SUPPLEMENTAL SEEDING 50
L8
0105 6108000060-E 1665 FERTILIZER TOPDRESSING 1.5
‘ TON
0188 6114300000-N 1667 SPECIALIZED HAND MOWING 10
MHR
0107 6117000000-N SP  RESPONSE FOR EROSION CONTROL 150
EA
0108 6117500000-N §P  CONCRETE WASHOUT STRUCTURE 3
EA
0109 6123000000-E 1670 REFORESTATION 0.1
ACR
0110  6132000000-N SP  GENERIC EROSION CONTROL ITEM 16
FABRIC INSERT INLET PROTECTION EA
DEVICE CLEANOUT
0111 6132000000-N SP  GENERIC EROSION CONTROL ITEM 8
FABRIC INSERT INLET PROTECTION EA

DEVICE
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Line Iltem Number Sec Description Quantity Unit Cost Amount
# #

0112 6135000000-E SP  GENERIC EROSION CONTROL ITEM 0.38

WETLAND GRASS PLANTING ACR

WALL ITEMS

0113  8839000000-E SP GENERIC RETAINING WALL [TEM 860.5

CONCRETE SHEET PILE RETAINING LF

WALL
0114  8847000000-C 8P  GENERIC RETAINING WALL ITEM 8,056

REINFORCED RETAINING WALL BACK SE

FILL

STRUCTURE ITEMS

CONSTRUCTION, MAINTENANCE, &

0115 8017000000-N sP Lump Sum L.S.
REMOVAL OF TEMP ACCESS AT STA
{34+75.0C -L-)
0116 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum LS.
AT STATION e s ek s e e e
(34+75.00 -L-)
0117 8065000000-N SP  ASBESTOS ASSESSMENT Lump Sum L.S.
0118  8112730000-N 450 PDATESTING 14
EA
0119  8154000000-E 420 REINFORCED CONCRETE DECK SLAB 110,595
(SAND LIGHTWEIGHT CONC}) SF
0120 8161006000-E 420 GROOVING BRIDGE FLOORS 93,136
SF
0121 8175000000-E 420 CLASS AA CONCRETE (BRIDGE) 1.811.8
CcY
0122 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.

Ak kirkkr

(34+75.00 -L-)




Jul 12, 2021 3:01 pm ITEMIZED PROPOSAL FOR CONTRACT NO. C204372 Page 8 of 9
County : Carteret
Line [tem Number Sec Description Quantity Unit Cost Amount
# #
0123  8328000000-E 450 PILE DRIVING EQUIPMENT SETUP 212
FOR *** PRESTRESSED CONCRETE EA
PILES
(24" CARBON FIBER REINFORCED
POLYMER)
0124 8393000000-N 450 PILE REDRIVES 13
EA
0125 8475000000-E 460 TWO BAR METAL RAIL 6,380.5
LF
0126 8517000000-E 460 1'-X " CONCRETE PARA- 6,396.69
PET LF
(12" X 26"
0127  8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum L.S.
0128 8692000000-N SP FOAM JOINT SEALS Lump Sum L.S.
0128 8741000000-N SP  STRUCTURE DRAINAGE SYSTEM AT Lump Sum L.S.
STA****R*******
(34+75.00 -L)
0130  §744000000-N SP  SOLAR ARRAY SUPPORT PLATFORM Lump Sum L.S.
0131 886000000C-N SP  GENERIC STRUCTURE ITEM Lurmp Sum L.s.
PLASTIC LUMBER FENDER BOARDS
AT CHANNEL BENTS
0132  8867000000-E S§FP  GENERIC STRUCTURE ITEM 20,970
24" CARBON FIBER REINFORCED LE
POLYMER
PRESTRESSED CONCRETE PILES
0133 8867000000-E SP  GENERIC STRUCTURE [TEM 1,158
4 BAR METAL RAIL LF
0134  8867000000-E SP  GENERIC STRUCTURE ITEM 5,579.64
54" CARBON FIBER REINFORCED LE
POLYMER
F..B. PRESTRESSED CONCRETE
GIRDERS
0135 8867000000-E SP  GENERIC STRUCTURE |ITEM 5,707.35
72" CARBON FIBER REINFORCED LF

POLYMER
F.L.B. PRESTRESSED CONCRETE
GIRDERS
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0136 8867C00000-E §P  GENERIC STRUCTURE ITEM 1,815.18
78" CARBON FIBER REINFORCED LF
POLYMER
F.1.B. PRESTRESSED CONCRETE
i GIRDERS
0137  8867000000-E SP  GENERIC STRUCTURE ITEM 986,059
CARBON FIBER REINFORCED LF
POLYMER (CFRP) STRAND
0138  8867CG00000-E S§P  GENERIC STRUCTURE ITEM 169,245.43
GLASS FIBER REINFORCED POLYMER LE
(GFRP) BAR
0139 8867C00000-E SP GENERIC STRUCTURE ITEM 7,211
PILE EXC FOR 24" CARBON FIBER LF

REINFORCED
POLYMER PRESTRESSED CONCRETE
PILES

1601/ Jul12/Q1617979.12/D626971056000/E139

Total Amount Of Bid For Entire Project :




